UNDERGROUND STORAGE TANK (UST) AGREEMENT
FOR FORT RICHARDSON

WHEREAS, the State of Alaska, Department of Environmental Conservation,
(ADEC) and the United States Army (Army) desire to bring Fort Richardson into compliance
with Underground Storage Tank (UST) regulations and avoid the expense of formal enforcement
proceedings, it is hereby covenanted and agreed as follows:
Jurisdiction

1. The Army enters this Agreement following its obligations under
42 U.S.C. § 6991f (federal facility compliance with state underground storage tank regulation),
33 U.S.C. § 1323 (federal facility compliance with state water pollution standards), Executive
Order 12580, the National Environmental Policy Act, 42 U.S.C. § 4321, and the Defense
Environmental Restoration Program ("DERP"), 10 U.S.C. § 2701 et seq.

2. ADEC enters the Agreement under the above authorities and Alaska
Statutes 46.03, 46.04, 46.08, and 18 Alaska Administrative Code ("AAC") 62, 18 AAC 70, 18
AAC 75, 18 AAC 78 and 18 AAC 80.
Purpose

3 The Parties enter this Agreement (o perform necessary inventory,
recordkeeping, registration, upgrading or closure, tightness testing, site assessment, release
reporting, release investigation, and corrective action (remediation) associated with USTs at Fort
Richardson (excluding Alaska Department of Military and Veterans Affairs and Army National

Guard USTs). These activities will follow the schedules in 40 CFR 280 and 18 AAC 78; unless
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ADEC has approved a different schedule in the UST Management Plan (USTMP) attached as an
appendix to this Agreement.

Findings and Conclusions

4. The United States of America owns and the Army operates Fort Richardson
located within the Municipality of Anchorage, Alaska.

5. The Army owns and operates numerous USTs, regulated by 40 CFR 280
and 18 AAC 78, at Ft. Richardson.

6. ADEC finds: the Army has not properly installed all tanks as required by
40 C.F.R. 280 subsequent to 1988; the Army has not maintained all records as required by state
and federal regulations; the Army has not registered all USTs; the Army has not upgraded, or
closed, all existing USTs which do not mzet requirements for leak detection, spill and overfill
prevention and corrosion protection; and the Army has not conducted tank system tightness tests,
site assessments, release investigations, and corrective action (remediation) as required by 40 CFR
280 and 18 AAC 78.

7. ADEC finds that releases of petroleum products and oil within the meaning
of AS 46.03.826, AS 46.03.740 and 18 AAC 75.990(35) have occurred at UST sites at Fi.
Richardson, which have contaminated the land and waters of the State of Alaska.

8. Therefore, ADEC alleges the initiation of proceedings under AS 46.03.850

1s jusufied.
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Schedule of Actions

9. The Army shall submit the documents and complete the actions set forth
in this Agreement and the USTMP, to be developed under this Agreement. The USTMP will
address the schedule to complete the fol'owing tasks, if applicable: compile, maintain and update
UST records, inventory all USTs at Ft. Richardson, register all regulated USTs at Ft. Richardson,
conduct Site Assessments or Tank System Tightness Tests on all regulated USTs, upgrade
existing USTs to meet design standards stated by 40 CFR 280 and 18 AAC 78 or permanently
close the USTs, report all known past releases not previously reported to ADEC, conduct Release
Investigations, and conduct Corrective Actions as required by 40 CFR 280 and 18 AAC 78.

10, The USTMP addresses each of the items in paragraph 9.

Review and Comment on Documents

11.  The Army shall complete and send each draft document to ADEC by the
corresponding deadline established in the USTMP. All draft final work plans for field work,
release investigations or corrective actions (both interim and final) must be submitted to ADEC
a minimum of 45 days prior to the start of field work or construction. Site Assessment, Release
Investigation and Corrective Action draft reports must be submitted to ADEC within 120 days
after completion of field work.

12, Unless the Parties mutually agree to another time period, all draft
documents shall be subject to a thirty (30) day period for review and comment. Review of any
document by ADEC may concern all aspects of the document (including completeness) and
should include, but 1s not limited to, techrical evaluation of any aspect of the document, and

consistency with state and federal laws and ADEC guidance documents. Comments by ADEC
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shall be provided with adequate specificity so that the Army can respond to the comments and,
if appropriate, make changes to the draft document. Comments shall refer to any pertinent
sources of authority or references upon which the comments are based, and upon request of the
Army, ADEC shall provide a copy of the cited authority or reference. ADEC may extend the
thirty (30) day comment period for an additional twenty (20) days by written notice to the Army
prior to the end of the 30 day period. On or before the close of the comment period, ADEC shall
transmit written comments to the Army.

13.  Representatives of the Army shall make themselves readily available to
ADEC during the comment period for purposes of informally responding to questions and
comments on draft documents. Oral comments made during such discussions need not be the
subject of a written response by the Army on the close of the comment period.

14.  Following the close of the comment period for a draft document,I the Army
shall give full consideration to all written comments on the draft document submitted during the
comment period. Within thirty (30) days of the close of the comment period on a draft
document, the Army shall transmit to the ADEC a draft final document that shall include the
Army’s response to all written comments received during the comment period. While the
resulting draft final document shall be the responsibility of the Army, it shall be the product of
consensus 0 the maximum extent possible.

15.  The Army may extend the thirty (30) day period for either responding to
comments on a draft document or for issuing a draft final document for an additional twenty (20)
days by providing notice to ADEC. In appropriate circumstances, this time period may be further

extended in accordance with paragraphs 72-77.
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16.  Project Managers may agree to extend by fifteen (15) days the period for
finalization of the draft final documents in order to discuss and/or modify draft final documents
as pecessary to resolve potential disputes.

17.  Dispute resolution shall be available to the Parties for draft final documents
as set forth in paragraphs 48-50.

18.  The draft final document shall serve as the final document if no Party
invokes dispute resolution regarding the document. If dispute resolution is invoked and the
Army’s position is not sustained in the dispute resolution process, the Army shall prepare, within
not more than thirty-five (35) days, a revision of the draft final document that conforms to the
results of dispute resolution. In appropriate circumstances, the time period for this revision may
be extended in accordance with paragraphs 72-77.

Subsequent Moditications

19.  Following finalization of any document pursuant to paragraphs 11-18 above,
any Party may seek to modify the document, including seeking additional field work, or other
supporting technical werk, only as provided in Paragraphs 20 and 21.

20. A Party may seek to modify a document after finalization if it determines,
based upon new information (i.e., information that became available, or conditions that became
known, after the document was finalized) that the requested modification 1s necessary. A party
may seek such a modification by submitting a concise written request to the other Project
Manager.

21. In the event that a consensus among the Parues is reached, the modification

shall be incorporated by reference and become fully enforceable under the Agreement. In the
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event that a consensus is not reached by the Project Managers on the need for a modification, any
Party may invoke dispute resolution.

22.  Nothing in paragraphs 19-21 shall alter ADEC’s ability to request the
performance of additional work that was not contemplated by this Agreement. The Army’s
obligation to perform such work must be established by either a modification of a document or

by amendment to this agreement.

Inventory of USTs

23, The Army shall compile a complete inventory of all USTs regulated under
18 AAC 78 located at Ft. Richardson. The inventory shall be completed and submitted to ADEC
under the schedule in the USTMP.

Registration of USTs

24, The Army will use Inventory data submitted under paragraph 23 above for
completing registration of USTs pursuant to 18 AAC 78. ADEC will assist the Army with
registration of all USTs utilizing the inventory data.

Upgrading of USTs

23, The Army shall upgrade, or permanently close, existing USTs to meet
requirements for spill and overfill prevention, leak detection and corrosion protection as outlined
in 40 CFR 280 and 18 AAC 78.022 through 18 AAC 78.090. Upgrades and closures will be
completed within the time frames specified in law or, as a means for coming into compliance,
in accordance with the ADEC approved USTMP. UST upgrade and closure work will be

conducted by a certified UST worker as required by 18 AAC 78.030 and 18 AAC 78.400.
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Installation

26.  Any new USTs installed by the Army shall be installed in accordance with
40 CFR 280 and 18 AAC 78. The Army will notify ADEC at least 30 days prior to initiating
installation of an UST. UST installation work will be conducted by a certified UST worker as

required by 18 AAC 78.

Release Detection

27.  The Army shall install and perform release detection in accordance with
the schedules outlined in 18 AAC 78.060 and 40 CFR 280.40 or as agreed in the USTMP. All
tightness testing performed to satisfy these requirements will be conducted by a certified UST

worker as required by 18 AAC 78.400.

Operation and Maintenance of Corrosion Protection

28.  The Armmy shall meet the requirements of 18 AAC 78.045 and 40 CFR
280.31 for any steel USTs that have corrosion protection systems. The testing of the corrosion

protection systems shall be done by a certified UST worker as required by 18 AAC 78.400.

Site-Assessment or Svstem Tightness Test

29.  The Army shall conduct a site assessment or a system tightness test, as
required by AS 46.03.380(b) and 18 AAC 78.015(1)(3), on all USTs located at Ft. Richardson,
or permanently close the USTs in accordance with 40 CFR 280 and 18 AAC 78. If site

assessments or system tests have been conducted, the Army shall submit proof of comnpliance by
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the deadlines set forth in the USTMP. Site Asrsmsments or System Tightness Tests shall be
conducted under the schedules in 18 AAC 78.015(i)}(3) or, in order to come into compliance, as
scheduled in the USTMP. All tightness testing work will be conducted by a cerﬁﬁed UST
worker as required by 18 AAC 78.400. Site Assessment work will be conducted pursuant to 18
AAC 78 and an ADEC-approved Quality Assurance Program Plan (QAPP). With respect to UST
recordkeeping requirements, the Army shall compile all required records by the date set forth in' )
the USTMP and shall thereafter maintain and updatc;, those records as required by 18 AAC 78 and
40 CFR 280.

Release Investigation Work Plans

30 After consultation with the project managers, the Army shall conduct initial
abatement, containment, and free product recovery in a manner and time frames required in 18
AAC 78.230(a) for LUST sites. The Army shall submit Release Investigation work plans under
the schedules in the USTMP. These plans outline the course of the site investigation to delineate
the vertical and horizontal level and extent of petroleum hydrocarbon contamination in soil and
groundwater at each site. Field work will be conducted by a quelified person as defined in 18
AAC 78.995. Each Release Investigation Plan shall incorporate data in the possession of the
Army or its consultants and provide for gathering other data required under 18 AAC 78.230, site
Investigation requirements for-corrective action under 18 AAC 78.240(c) and this Agreement.

Release Investigation Reports

31.  The Armmy shall submit to ADEC a Release Investigation report for each
UST site having a documented release of petroleum products or hazardous substances. These

reports will be submitted by the deadlines in the USTMP. The Release Investigation report shall
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contain all information required by 18 AAC 78.230(5), 18 AAC 78.é40(0) and the /following: a
detailed written or, if applicable, visual description of all work performed and su@m of all
pertinent data prepared by the Army and its consultants, monitoring well construction data and
soil boring logs; site maps detailing existing improvements and (if known) the location of former
fuel dispensing equipment, water table elevation maps, petroleum-product level and thickness
(isoplot) maps, organic-contaminant concentration maps, aquifer interpretations, other potential
source areas within 1/4 mile, data deliverables as outlined in 18 AAC 78, interpretations of field
observations and analytical data, a completed Site Assessment/Release Investigation Summary
Form, and recommendations for any follow up work.

32, If upon review of a Release Investigation report the ADEC reasonably
determines additional contamination assessment is required, ADEC shall notify the Army in
writing. This writing will set forth the reason(s) the ADEC concluded that additional assessment
1s required.

Clean up Levels

33. LUST sites will be remediated according to 18 AAC 78.

Corrective Action Plans

34.  Time frames for starting corrective action will follow schedules in 18 AAC
78, or the USTMP. ¥he Army shall submit to ADEC for its approval corrective action plans for
UST sites with documented releases of petroleum or hazardous substances. Each corrective
action plan will address, where applicable, Free Product Recovery and Soil Remediation as
detailed in paragraphs 37-41, and Groundwater Remediation and Monitoring as detailed in

paragraphs 42-45.
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35.  Each Corrective Action Plan shall include individual site plans for: cleanup,
restoration, and for long-range monitoring of soil and waters identified as being contaminated.

36. Corrective Action will be conducted by a qualified person, as defined in
18 AAC 78.995,

Free Product Recovery and Soil Remediation

37.  The corrective action plan for free product recovery, at sites with free
product, and the cleanup, removal, treatment and disposal of all contaminated soil above levels
set in 18 AAC 78 will address the following parameters:

A Free product recovery and soil remediation plans shall contain the
following information: a schedule for implementation, support for choice of remedial technology,
engineered system plans (where applicable), available equipment and skilled personnel, effici ency,
reliability (life and difficulty of maintenance, costs and other associated impacts), compatibility
of proposed actions with other reasonably foreseeable requirements, need for an on-site pilot scale
study, third-party field supervision of remedial actions, procedures for equipment monitoring
during remediation, contaminant media analysis to ensure remediation is progressing, and
provisions for work documentation. Each plan shall reference the QAPP that will be followed
and shall address any site specific modifications necessary to conduct field work.

38.  The Ammy shall -complete free product recovery and soil remediation,
pursuant to each approved plan.

39.  The Army shall submit interim corrective action reports as required by 18

AAC 78.240(e) or as otherwise agreed to by ADEC.
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40.  Following completioh of soil remediation; the Aﬁny shall submit a final
corrective action report for each site as required by 18 AAC 78.340.

41.  The Army shall comply with all applicable local, state, and federal laws
when removing, treating or disposing of contaminated materials. The Army shall receive ADEC
approval prior to treatment or disposal of LUST cleanup materials.

Groundwater Remediation and/or Monitoring

42. Corrective Action Plans for each site with groundwater contamination shall
contain the following information: a schedule for implementation, support for choice of remedial
technology, engineered system plans (where applicable), available equipment and skilled
personnel, efficiency, reliability (life and difficulty of maintenance, costs and other associated
impacts), compatibility of proposed actions with other reasonably foreseeable requirements, need
for an o:&-site pilot scale study, qualified third-party field supervision of remedial actions in
accordance with 18 AAC 78.995(70), procedures for equipment monitoring during remediation,
contaminant media analysis to ensure remediation is progressing. and provisions for work
documentation. Each plan shall reference a QAPP that will be followed and shall address any
site specific modifications necessary to conduct field work.

43, Army shall complete groundwater remediation and/or monitoring pursuant
1o each approved plan.

44.  The Army shall submit interim corrective action reports as required by 18
AAC 78.240(e) or as otherwise approved by ADEC.

45 Following completion of groundwater remediation, the Army shall submit

a final comrective action report for each site as required by 18 AAC 78.340 and 18 AAC 78.345
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(report may be submitted in conjunction with the corrective action report for soil
remediation).

Requests for Additional Plans or Information

46.  If at any time after reviewing information submitted under this égreement
the ADEC determines a threat to public safety, health or the environment exists, the ADEC may
request submittal of additional information; or a corrective action plan, as stated in 18 AAC
78.250.

Plan Incorporation

47 When the written plans described in this Agreement are approved by the
ADEC, including any modifications approved by the ADEC, the plans will be automatically
incorporated into this Agreement and will be fully enforceable as if they were part of the original
Agrecment. If no satisfactory plan is submitted and approved by the ADEC pursu;nt to this
Agreement, and the parties are unable to reach an informal accommodation, either party may
invoke the dispute resolution procedures 1n paragraphs 48-50.

Dispute Resolution

48.  The parties agree to make reasonable efforts to informally resolve all
disputes at the Project Manager level. If the dispute is still unable to be resolved, the
Southcentral Region Contaminated Site Programs Supervisor of ADEC and the Chief]
Environmental Resources Division, Director of Public Works, Ft. Richardson will meet to resolve
the dispute. If the dispute is still unable to be resolved, representatives of the Army and the

ADEC will meet with the Regional Administrator of ADEC and the Director of Public Works.
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49.  The Regional Administ;'ator of ADEC will 1ssue a final determination in
writing. The written decision will be final for purposes of judicial review pursuant to Alaska
Rule of Appellate Procedure 602(a)(2). The Army will proceed with implementing the final
determination within 21 days of ADEC’s final determination subject to the reserved right of the
Army to pursue any legal remedy at its disposal. The Regional Administrator’s determination
will remain in effect pending resolution of any judicial appeal unless a stay 1s sought and granted
by the court on appeal; absent a stay the Army will implement the determination consistent with
the ADEC’s final decision.

50.  The pendency of any individual dispute shall not affect the Army’s
responsibility for timely performance of undisputed work required by this Agreement. All
elements of the work required by this Agreement which are not affected by the dispute shall
continue and be completed in accordance with the applicable schedule.

Progress Reports

S1. At the written request of the ADEC and within 30 days of such request,
the Army shall prepare and submit to the ADEC written progress reports describing the status of
activities conducted under this Agreement. In no event shall written requests be requested more
frequently than 6 times_per 12 month period. Each teport at a minimum shall contain the
following information:

A A description of work performed at the site;

B. Problems encountered along with corrective actions implemented,
C Projected and/or scheduled work for the next reporting period;
D. Copies of lzboratory/monitoring data.
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i’eriodic Briefings

52.  ADEC and the Army shall meet quarterly, in accordance with the schedule
outlined 1n the USTMP, to provide updates and briefings concerning the status of activities
conducted pursuant to this Agreement.

Annual Reports

53.  The Army shall prepare and submit to the ADEC an annual report
summarizing the progress at each site until remediation and/or monitoring is complete. The
schedule for these annual reports may be staggered so as not to require submission of all reports
simultaneously. The schedule for submission of annual report(s) will be set forth in the USTMP.

54, The annual reports shall contain, if applicable, water level measurements
end inferred groundwater flow direction, groundwater quality data, analytical results from samples
of vapor extraction system (VES) ernissions and air stripper emissions, influent and effluent water
quality data for groundwater treatment systems, operational data such as air flow rates from vapor
extraction or sparging systems and pump rates for groundwater treatment, results from ambient
alr monitoring in the area of potential receptors of discharged vapors, any problems encountered
during field work, periods of shutdown, plans for the next year and other pertinent information.
Annual reports may be substituted for interim corrective action reports covered in paragraphs 39,
44 if agreed upon by the Project Managers.

Project Managers

55. ADEC and the Army shall each designate a Project Manager and Alternate
(jointly referred to as Project Manager) to oversee the implementation of this Agreement. Within

five days of the effective date of this Agreement, each Party shall provide the other Party with
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the name and address of its Project Manager. Any party may change its designated Project
Manager by notifying the other Party, in writing, within five (5) days of the change. Any party
may designate different project managers for different sites addressed pursuant to this Agreement.
Communications between the Parties concerning the terms and conditions of this Agreement shall
be directed through the Project Managers as set forth in paragraphs 67-68 of this Agreement.
Each Project Manager shall be responsible for assuring that all communications from the other
Project Manager are appropriately disseminated and processed by their respective Agencies.

56.  Project Managers shall have the authority to: (1) take samples, request split
samples, and to ensure work is properly performed and in accordance with the terms of any final
Plan; (2) observe all activities performed pursuant to this Agreement, take photographs, and make
other such reports on the progress of the work as the Project Managers think appropriate; (3)
review records, files, and documents relevant to this Agreement; (4) recommend and request
minor field modifications to the work performed pursuant to this Agreement, or in techniques,
procedures, or designs utilized in carrying out this Agreement; and (5) redefine the sites covered
by this agreement; (6) act in accordance with paragraph 90 (Modification); and (7) exercise the
authorities granted to them in this part.

57.  Each Project- Manager shall be, or relv on, a qualified person as defined in
16 AAC 78.995. The project manager will be competent in UST site investigations and remecial
action and have the skills necessary to implement this agreement.

58.  The Project Maragers may, In accordance with paragraph 55 of this
Agreement, make modifications to the work performed under this Agreement, or in techniques,

procedures, or designs utilized in carrying out this Agreement. Any modificanon proposed
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pursuant to this paragraph by any party must be approved orally, be reduced to writing and within
10 days be signed by both Project Managers. The Army project manager shall make a
contemporaneous record of such modification and approval in a written log, and a summary of
the log entry will be contained in the next progress report. Even after approval of the proposed
modification, no Project Manager will require implementation by a government contractor without
approval of the appropriate Government Contracting Officer.

59.  The Project Manager for the Army shall be responsible for day-to-day
activities at the sites. The Project Manager for Army shall be physically present at Ft.
Richardson, or reasonably available to supervise work, during all hours of work performed at Ft.
Richardson pursuant to this Agreement.

| 60.  The Project Managers shall be reasonably available to consult on work
performed pursuant to this Agreement and shall make themselves available to each other for the
pendency of this Agreement. The absence of Army or ADEC Project Managers from the sites
shall not be a cause for work stoppage or delay.
Access

61.  Without limitation on any authority conferred on them by law, ADEC and
its authorized representatives shall have authority to enter Ft. Richardson at all reasonable times
with notice to the project managers for the purposes of, among other things: (1) inspecting
records, operating logs, contracts, and other documents relevant to implementation of this
Agreement; (2) reviewing the progress of the Army, its response action cOntractors, or agents
in implementing this Agreement; {3) conducting such tests as ADEC Project Manager thinks

necessary; and (4) verifying the data submitted to ADEC by the Army. The Army shall honor
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all requeéts for such access by ADEC, subject only to any statutory or regulatory requirement as
may be necessary to protect national security or mission-essential activities. If access requested
by ADEC 1s denied by the Army, the Army shall, within forty-eight (48) hours, provide a written
explanation of the reason for the denial, including reference to the applicable regulations, and,
upon request, a copy of such regulations. The Ammy shall not restrict the access rights of ADEC
to any greater extent than the Army restricts the access rights of its contractors performing work
pursuant to this Agreement.

62.  To the extent that this Agreement requires access to property not owned
and controlled by the Army, the Army shall make every reasonable effort to facilitate access
Agreements for itself, its contractors, agents, and ADEC, and provide ADEC with copies of such
agreements. With respect to non-Army property upon which monitoring wells, pumping wells,
treatment facilities, or other response actions are to be located, the access agreements should
provide that no conveyance of title, easement, or other interest in the property shall be
consummated without provisions for the continued operation of such wells, treatment facilities,
or other response actions on the property. The access agreements should also provide to the
exient practicable that the owners of any property where monitoring wells, pumping wells,
weaiment facilities, or other response actions are located shall notify the Army and ADEC bv
certified mail, at 1east thirty (30) days prior to any conveyance, of the property owner’s intent
to convey any interest in the property and of the provisions made for the continued operation of
the monitoring wells, treatment facilities, or other response actions installed pursuant 1o this

Agreement.
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Sampling and Data/Document Availability

63.  The Parties shall make available to each other quality-assured results of
sampling, tests, or other data generated by or on behalf of any Party under this Agreement within
sixty (60) days of the submittal of samples to the laboratory. If quality assurance is not
completed within sixty (60) days, preliminary data or results shall be made available within the
sixty (60) day period and quality assured data or results shall be submitted as they become
available but in no event later than one hundred and twenty (120) days after the submittal of
samples to the laboratory. These periods can be extended upon mutual agreement among the
Project Managers.

64. At the request of the ADEC Project Manager, the Army shall allow split
or duplicate samples to be taken by ADEC during sample collection conducted during the
implementation of this Agreement. The Army’s Project Manager shall notify the ADEC Project
Manager not less than fourteen (14) days in advance of any well drilling, sample collection,
corrective action or other monitoring activity, conducted pursuant to this Agreement. The
fourteen (14) day notification can be waived vpon mutual agreement among the Project
Managers.

65. [f’ preliminary analvsis indicates a potential imminent and substantal
endangerment to the public health, all Project Managers shall be immediately potified.

66.  Laboratory reports shall be made availzble at Ft. Richardson for the review

of the Parties immediately upon receipt.
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Notice to Parties

67.  All Parties shall expeditiously transmit all documents and notices required
herein. Time limitations shall commence upon receipt.
68.  Unless otherwise provided, notice to the individual Parties shall be provided
under this Agreement to the following addresses:
A For the Army:
Directorate of Public Works
6th Infantry Light and US Army Garrison
APVR-PW-ENV
Fort Richardson, AK 99505-5500
(907) 384-3000
B. For ADEC:
Southcentral Regional Office
Alaska Department of Environmental
Conservation
3601 "C" Street, Suite 1334
Anchorage, Alaska 99503
(907) 563-6529
Permits
69.  Nothing in this Agreement relieves the Army from obtaining an applicable
permit or other authorization when conducting work pursuant to this Agreement.
Breech
70.  Time 15 of essence in this Agreement. The Army understands that any
deviation from the terms or deadlines set forth herein, other than short term violations or
violetions caused by Force Majeure, may at ADEC’s option be deemed a breach of this

Agrezment and may result in prompt legal action to enforce the terms and deadlines of this

Agreement as well as all other applicable legal and regulatory requirements.
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Existing or Future Obligations

71.  Nothing in this Agreement shall be construed as altering the Army’s
existing or future obligations to monitor, record, or report information required under applicable
environmental laws, statutes, regulations or permits, or to allow ADEC access to such
information. Nothing in this Agreement shall alter ADEC’s authority to request and receive any
relevant information under applicable environmental laws or in administrative or judicial
proceedings.

Extensions/Force Majeure

72.  Either a deadline or a schedule shall be extended upon receipt of a timely
request for extension and good cause exists for the requested extension. Any request for an
extension by a Party shall be submitted to the Project Managers and shall specify:

a. The deadline or the schedule that is sought to be extended;

b. The length of the extension;

c. The good cause(s) for the extension; and

d. Any related deadline that would be affected if the extension were granted.

Good cause exists for an extension when sought in regard to:

2. An event of Force Majeure;

b. A delay caused by another Party’s failure to meet any requirement of this
Agreement,

C. A delay caused by the good faith invocation of dispute resolution or the initiation

of judicial action;

d. A delay caused, or that is likely to be caused by the grant of an extension in regard
to another deadlins or schedule; and
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e. Any other event or series of events mutually agreed to by the Parties as
constituting good cause.

73.  Absent agreement of the Parties with respect to the existence of good cause,
the requesting Party may seek and obtain a determination through the dispute resolution process
that good cause exists.

74. Within seven (7) days of receipt of a request for an extension of a deadline
or a schedule, the other Party shall advise the requesting party, in writing, of its position on the
request. Any failure by the other Party to respond within fourteen (14) days shall be deemed to
constitute concurrence in the request for an extension. If a Party does not concur in the rrquested
extension, it shall include in 1its statement of nonconcurrence an explanation of the basis for its
position.

75. I there 1s agreement between the Parties that the requested extension is
warranted, the affected deadline or sche7ule shall be extended. If there is not agreement between
the Parties as to whetber ali or part of the requested extension is warranted, the deadline or
schedule shall not be extended except in accordance with a determination resulting from the
dispute resolution process.

76, Within seven (7) days of receipt of a statement ol nonconcurrence with the
requested extension, the reguesting Party may invoke dispute resolfution.

77.  Anact of Force Majeure shall mean any event ansing from causes beyond
tbe control of Army that causes a delay in or prevents the performance of any obligation under
this Agreement, including, but not limited to, acts of God:. fire; war; insurrection; civil

disturbance; explosion; unanticipated breakage or accident to machinery, equipment, or lines or
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pipe despite reasonably diligent maintenance; adverse weather conditions that could not be
reasonably anticipated; unusual delay in transportation; restraint by court order or order of public
authority; inability to obtain, at a reasonable cost and after exercise of reasonable diligence, any
necessary authorizations, approvals, permits, or licenses due to action or inaction of any
governmental agency or authority other than Army; delays caused by compliance with applicable
statutes or regulations governing contracting, procurement, or acquisition procedures, despite the
exercise of reasonable diligence; and insufficient availability of appropriated funds, if Army shall
have made timely request for such funds as part of the budgetary process as set forth in
paragraphs 78-81 of this Agreement. A Force Majeure shall z!so contain any strike or other labor
dispute, whether or not within the control of the Parties affected thereby. Force Majeure shall
not contain increased costs or expenses of response actions, whether or not anticipated at the time
such response actions were initiated.

Funding

78. It is the expectation of the Parties to this Agreement that all obligations of
the Army ansing under this Agreement will be fully funded. Ft. Richardson shall request,
through the Department of the Army and the Department of Defense, all funds and/or
authorizations necessary to meet the conditions of this Agreement.

79.  Although failure to obtain approval of authorization and/or appropriations
from Congress may alter the established timetable and schedules in accordance with paragrach
77 (Force Majeur. | it does not release the Army from its obligations of compliance with state
environmental requirements. If sufficient funds are not appropriated by Congress as requested

and existing funds are not available to achieve compliance with the schedules provided in this
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Agreement, and the Army reports the lack of funds in accordance with paragraph 80, then the
compliance schedule shall be revised as necessary. If appropriated funds are not available to
fulfill the Army’s obligations under this Agreement, ADEC reserves the right to initiate any
action against any other person, or to take any response action, which would be appropriate
absent this Agreement In the event that the Army’s obligations under this Agreement are not
fulfilled for 12 consecutive months, ADEC shall have the option of terminating the provisions
of this Agreement affecting its rights and obligations, and ADEC may thereafter seck any
appropriate relief. However, in no case would ADEC terminate the Agreement without providing
ten (10) days potice of the intention to terminate to the Army.

80.  Ft Richardson shall keep ADEC apprised of significant budget events
related to this Agreement so that the Project Managers may assist in developing estimates of the
resources needed to carry out this Agreement. Ft. Richardson shall notify ADEC on or about
Aprl | and November 1 of the availability for review of budget submittal documents. The
budget documznts shall clearly establish that tne Army has requested all necessary funds to carry
out 1ts obligations under this Agreement for the applicable budget year. The Army shall honor
all reasonable requests by ADEC to obtain review of additional documentation or information
regarding the budget, and shall respond to such requests within 15 days of the reguest. All
budget documents related to this Agreement shall be retained and shall, upon request, be provided
to ADEC in the event of an extension request, Force Majeure, or other event based upon a
funding Limitation.

81 No provision in this document shall be interpreted to require obligation or

payment of funds in violation of the Anti-Deficiency Act, 31 U.S.C. § 1541, If payment or
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obligation of funds hereunder would constitute a violation of the Anti-Deficiency Act, the dates
established requiring the payment or obligation of such funds shall be appropriately adjusted.

Recovery of Expenses

82. The Army and ADEC agree to use the Defense/State Memorandum of
Agreement signed on June 1, 1990, for the reimbursement of services provided in direct support
of the Army LUST Compliance activities pursuant to this Agreement. To the extent this
Agreement includes non-Defense Environmental Restoration Act eligible activities, the Army and
ADEC agree to amend this paragraph at a later date in accordance with any subsequent resolution
of this currently contested 1ssue of cost reimbursement.

Stipulated Penalties

83.  The Army contends that the Federal Water Pollution Control Act and the
federal Solid Waste Disposal Act’s UST provision does not waive the United States’ sover-ign
immunity such that states may assess fines or penalties against the United States or the Army for
the violation of state statutes and regulations involving underground storage tanks and
contamination therefrom. The State disagrees. The Parties may amend this Agreement to include

stipulated penalties upon agreement of the Parties.

Reservation of Rights

84.  The execution of this Agreement is not an admission of lisbility of the
Army on any issue cealt with in this Agreement. In signing this Agreement, the Armv and
ADEC do not admit, and reserve the nght to controvert in any subsequent proceedings, the
validity of or responsibility for any of the factual or legal determinations made herein; provided,

however, that Army shall not controvert or challenge, in any subsequent proceedings initiated by
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the State of Alaska, the validity of this Agreement or the authority of ADEC to issue and ‘enforoe
this Agreement.

85, ADEC expressly reserves the right to initiate administrative or legal
proceedings related to any violation not described in this Agreement. In addition, ADEC and the
Department of Law expressly reserve the right to initiate administrative or legal proceedings
related to violations described in this Agreement if the Army breaches this Agreement or if, in
ADEC'’s opinion, subsequently discovered events or conditions constitute an immediate threat to
public health, public safety, or the environment whether or not ADEC may have been able to
discover the event or conditicns prior to entering into the Agreement. The State expressly
reserves the right to initiate adminisirative or legal proceedings if the Army does not comply with
the provisions set forth herein to the satisfaction of ADEC. The Parties agree to exhaust their
rights under dispute resolution prior to exercising any rights to judicial review that -they may
have
ADEC Order

86. The Army acknowledges and agrees that this Agreement constitutes an
order of ADEC for the purposes of AS 46.03.765, AS 46.03.850 and for all other purposes.
Parties Bound

87.  This Agreement shall apply and be binding upon ADEC and the Army,
their agents, successors, and assigns and upon all persons, contractors, and consultants acting on

behalf of ADEC or the Army.
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State not a Party to Contracts

88.  The State of Alaska shall not be held as a party to any contract entered into
by the Army related to activities conducted pursuant to this Agreement.
Effective Date |

89.  The effective date of this Agreement shall be the date the Agreement is
executed by both the Army and ADEC and will continue in effect until a ADEC decision on the
application is renderec.
Modification

90.  Modifications, extensions, and/or actions taken pursuant to paragraphs 9-10
(Schedule of Actions); 11-18 (Review and Comment on Documents), 19-22 (Subsequent
Modification); 51 (Progress Reports), 63-66 (Sampling and Data/Document Availability); 72-77
(Extensions/Force Majeure) and the USTMP may be effected by the agreement of the Project
Managers. Except as specifically provided for in this Agreement, the terms of this Agreement
may only be modified by the written agreement of the parties. The Army agrees to modify this
Agreement to contain new UST sites at the request of ADEC. Except 2s specifically provided
in this Agreement, no amendment 1s valid unless approved in writing by the Southcentral

Regional Administrator of ADEC or his/her written designee.
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Property Transfer

91. [f the Army transfers, sells, or leases the property described in Section 4
to another party (including another agency or department of the United States Government) prior
to the Army’s fulfillment of the provisions of this Agreement, the Army shall incorporate a copy
of this Agreement into the documents of transfer or lease, and shall provide in those documents
that the new owner(s) or lessee(s) shall take or lease subject to the provisions of this Agreement.

92. Upon retention, the Army shall provide a copy of this Agreement to all
contractors, sub-contractors, and consultants retained to conduct any portion of the work
performed pursuant to thus Agreement.

Severability

93 It is the intent of the parties hereto that the clauses of this Agreement are
severable and should aay part of it be declared by a court of law to be 1nvalid and unenforceable,
the other clauses shall remain in full force and effect.

Waiver

94 A failure 10 enforce any provision of this Agreement in no way implies a
watver of ADEC’s right to insist upon smct performance of the same or other provisions in the
tuture
Definitions

95 Unless specified, the terms used in this agreement shall have the meaning

specified in Alaska Statutes Title 46 and Alaska Administrative Code Title 18.
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96. "ADEC"shall m;:an the Alaska Department of Environmental Conservation,
its employees, and authorized representatives. |

97.  "Agreement" shall mean this document and shall contain all Attachments
to this document. All such Attachments shall be incorporated by reference and are in integral
and enforceable part of this document.

98.  "Ft. Richardson" shall mean the physical boundaries (fence-to-fence) of Fort
Richardson, excluding the Alaska Department of Military and Veterans Affairs and Army
National Guard facilities.

99.  "Containment and cleanup” shall have the meaning in AS 46.04.900 and
AS 46.09.900.

100. "Corrective action" shall have the meaning in AS 46.03.450.

101.  "Days" shall mean calendar days, unless otherwise specified. Any submittal
that under the terms of this Agreement would be due on a Saturday, Sunday, or federal or state
holidav shall be due on the following business day.

102. "Hazardous substance" shall have the meaning in AS 46.03.826.

103. "LUST" shall mean an underground petrolenm storage tank system as
defined herein that has petroleum contamination adjacent to 1t from spills, leaks, overfills or other
releases of product.

104. "Oil" shall have the meaning in AS 46.03.826.

105,  "Paragraph" shall mean a numbered paragraph of this Agreement,
designated by an Arab:c numeral.

106.  "Parties" shall mean the Army and ADEC.
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107.  "Petroleum" shall mean crude oil or any fraction of crude oil that is liquid
at 60 degrees Fahrenheit and pressure of 14.7 pounds per square inch absolute; "petroleum"
includes petroleum-based substances comprised of a complex blend of hydrocarbons derived from
crude oil through processes of separation, conversion, upgrading, and finishing, such as motor
fuels, jet fuels, distillate fuel oils, residual fuel oils, lubricants, petroleum solvents, and used oils.

108.  "Quality Assurance Program Plan or ’QAPP’" shall mean a comprehensive
program plan, reviewed and approved by ADEC, establishing standard operating procedures,
quality control measures and data quality objectives for conducting site assessments, release
investigations and sampling, and interpreting and reporting data, as required by 18 AAC 78.090.

109.  "RCRA" shall mean the Resource Conservation and Recovery Act as
amended by the Hazardous and Solid Waste Amendments of 1984 ("HSWA").

110, "Release" shall have the meaning in AS 46.03.826.

111, "Site" shall mean a distinct area of contamination or potential
contamination.

112, "Site assessment" shall mean the investigation of suspected contamination
resulting from an unpermitted release of oil or hazardous substance as further defined in 18 AAC
78.090

113, "U.S. Army" shall mean the United States Army Ft. Richardson Alaska and,
to the extent necessary to effectuate the terms of this Agreement (including appropriauons and
congressional reporting requirements), its employees, agents, successors, assigns, and authorized

representatives.
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114, "UST" or "Underground petroleum storage tank system" shall have the
meaning in AS 46.03.450.

STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL
CONSERVATION

' JANICE ADAIR
Regional Administrator

Southcentral Regional Office

Dated: Nov. 12 1005

FOR THE UNITED STATES ARMY
FORT RICHARDSON ALASKA

MOONL

Colonel, U.S. Army
Titie/Rank: Garrison Commander

Date: 02 T\)GU 9_3

CAWPSI\WPDOCS\FIRICHI0OBO
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Attachment A - Registration

The Army will obtain the services of a contractor, no later than October 30, 1993, to
review and update UST information for Fort Richardson. The contractor shall input
the UST information into the Army’s new Tankman Database.

The Army will have its contractor mentioned above review the ADEC UST database
information for Fort Richardson and compare it with information available from the
Army. The Army will submit any necessary UST registration amendments to the
ADEC no later than December 30, 1993.

The Army shall submit registration amendments for any additional USTs, and any
new information about its known USTs, identified during its contractor’s field
investigation. These amendments will be submitted by no later than September 30,
1894

The Army will comply with the registration requirements of 18 AAC 78 for all USTs
instalied subseguen! to signing this agreement.

Underground Storage Tank Mangement Plan
August 27, 1993
Page 1



Attachment B - Sites Requiring Investigation and Possible Corrective Action

This list is used in conjunction with Attachment C (UST Timeline). The dates listed
with each site below indicate the date the Army will provide a report or workplan to
the ADEC. The sites will then enter the respective location in the timeline. As new
sites are identified site investigations and corrective actions will follow the schedule
outlined in this USTMP. If at anytime an UST listed on this page is incorporated in a
Federal Facility Agreement, it shall no longer be considered part of this USTMP with
regard to site investigation and corrective action.

BUILDING DESCRIPTION TANK #S DATE POSITION
45590 OLD AUTO CRAFT SHOP 59 20 JAN 93 CAP
750 MOTOR POOL 108 20 SEP 83 Rl Report
755 AUTO AND CRAFT CENTER 17 20 SEP 83 Rl Report
756 MOTOR POOL 18 20 SEP 33 Rl Report
874 SPECIAL PURPQOSE

EQUIPMENT REPAIR SHOP 35 20 SEP 23 Rl Report
786 VEHICLE AND WEAPONS

REPAIR SHOP 28 20 SEP 83 Rl Report
47811 VETERINARY CLINIC 72 20 SEP 93 Rl Report
47438 BRYANT ARMY AIRFIELD

FUEL FACILITY £5,67,68,69 20 SEP 93 Rl Report
47642 FORMER AERO CLUB 94 20 SEP 83 Rl Report
28004 CHLORINATION FACILITY 1 20 SEP 93 Rl Report
955 USED POL HOLDING FAC. 43 20 SEP 93 Rl Report
702 VEHICLE STORAGE

GAS PUMP BUILDING 5 20 SEP 93 CAP
808 1117th SIGNAL

BATTALION STOCKROOM 33,82 20 SEP 83 CAP
55804 AMMO AREA "A" 74 20 SEP 93 CAP
710 PX GAS STATION 10 30 OCT 93 CAP
286 POL LABORATORY 44 30 SEP 83 SA
987 PUMP HOUSE 48 30 NOV 83 Rl Report
35012 CENTRAL HZATING AND

POWER PLANT 56 30 DEC 83 Rl Report
770 MOTOR POOGL 21 30 DEC 83 CA Report
47623 FLYING CLUB OFFICE 3 1 APR 94 Rl Plan
47682 HANGER 70,88,80.81 1 APR 94 Rl Plan
762 GAS STATION 20 1 APR 94 Rl Plan
782 GAS STATION 23,24 1 APR 84 Rl Plan
735 VEHICLE AND WEAPONS

REPAIR SHOP 27,29 1 APR 94 Rl Plan
738 MOTOR POOL 30 1 APR 84 RI Pian
£5726 MOTOR POOL 62,63 1 APR 94 Rl Plan
732 MOTOR POOL 18 1 APR 94 Rl Plan
27001 GOLF COURSE 47 1 APR 94 Rl Plan
740 DEH MAINTENANCE SHOP 14 1 APR 84 Rl Plan
8102 ARCTIC VALLEY 46 1 APR 94 Rl Plan

Underground Storage Tank Mangement Ptan
August 27, 1993
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Attachment C = UST Timeline for Release investigation and Corrective Action

SUSPECTED RELEASE

CONFIRM RELEASE WITHIN 7 DAYS OF SUSPECTED
RELEASE

PERFORM RELEASE NOTIFICATION AND RESPONSE WITHIN 24
HOURS OF CONFIRMATION

INITIATE SA WITHIN 30 DAYS OF CONFIRMATION

SUBMIT SITE ASSESSMENT S/A TO ADEC WITHIN 60
CAYS OF COMPLETION OF FIELD WORK

SUBMIT DRAFT RELEASE INVESTIGATION WORK PLAN WITH
SCHEDULES TO ADEC WITHIN 120 DAYS OF SUBMITTAL OF SA

ADEC REVIEW

SUBMIT FINAL RELEASE INVESTIGATION WORK PLAN TO ADEC
WITHIN 30 DAYS OF COMMENT SUBMITTAL

SUBMIT DRAFT RELEASE INVESTIGATION REPORT TO ADEC WITHIN
100 DAYS OF COMPLETION OF FIELD WORK

ADEC REVIEW

SUBMIT FINAL RELEASE INVESTIGATION REPORT (R}) TO ADEC
WITHIN 30 DAYS OF COMMENT SUBMITTAL

SUEMIT DRAFT CCRRECTIVE ACTION PLAN WITH SCHEDULES TO
ADEC WITHIN 120 DAYS OF THE RI SUBMITTAL

ADEC REVIEW

SUEMIT FINAL CORRECTIVE ACTION PLAN (CAF) TO ADEC WITHIN 30
DAYS OF COMMENT SUEMITTAL

CBTAIN SERVICES FOR CORRECTIVE ACTION (CA) WITHIN 150 DAYS
OF CAP SUEMITTAL

SUBMIT DRAFT CORRECTIVE ACTION REPORT TO ADEC 120 DAYS
FROM COMPLETION OF FIELD WORK

ALEC REVIEW

SUBMIT FINAL CORRECTION REPORT TO ADEC WITHIN 30 DAYS OF
COMMENT SUBMITTAL

Underground Storage 7ank Mansgsment Plan

. August 27, 1883
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Attachment D - UST System Compliance Schedule for Upgrade or Closure

TANK 1D BUILDING DESCRIPTION EXPECTED
NUMBER COMPLETION
DATE
26 786 DRIVER'S TRAINING 30-Sep-93
40 979 POL GAS STATION 30-Sep-93
41 379 POL GAS STATION 30-Sep-93
57 33600 SITE SUMMIT -30-Sep-93
92 732 RESERVE MOTOR POOL 30-Sep-93
4 702 GAS STATION 30-Sep-94
15 750 MOTOR POOL 30-Sep-94
16 750 MOTOR POOL 30-Sep-94
19 762 GAS STATION 30-Sep-94
20 762 GAS STATION 30-Sep-94
22 778 MOTOR POOL 30-Sep-94
25 784 MOTCOR REPAIR SHOP 30-Sep-94
32 812 MOTOR POOL 30-Sep-94
35 874 EQUIPMENT REPAIR SHOP 30-Sep-94
37 974 EQUIPMENT REPAIR SHOP 30-Sep-94
38 975 MOTOR POOL 30-Sep-94
42 380 MOTQR POCL 30-Sep-94
43 455 USED OIL TRANSFER POINT 30-Sep-94
48 28008 WATER TREATMENT PLANT 30-Sep-94
49 28008 WATER TREATMENT PLANT 30-Sep-94
62 45726 MOTOR POOL 30-Sep-94
63 45726 MOTOR POOL 30-Sep-94
84 g55 SLOP TRANSFER POINT 30-Sep-94
33 47203 MOTOR PCOL 30-Sep-94
a5 320 WAREHOUSE 30-Sep-94
96 026 WAREHOUSE 30-Sep-94
37 932 WAREHOQUSE 30-Sep-94
98 934 WAREHOUSE 30-Sep-94
29 036 WAREHQUSE 30-Sep-94
100 344 WAREHQUSE 30-Sep-94
101 46 WAREHOUSE 30-Sep-94
102 930 WAREHQOUSE 30-Sep-94
103 852 WAREHOUSE 30:-Sep-94
104 858 WAREHOUSE 30-Sep-94
105 962 WAREHOUSE 30-Sep-94
106 972 WAREHOUSE 30-Sep-94
107 976 WAREHQUSE 30-Sep-24
109 738 WASH RACK 30-Sep-94
110 47 7 30-Sep-94
112 38600 UPPER SITE SUMMIT 30-Sep-84
117 45726 MOTOR POOL 30-Sep-94
124 730 PUBLIC WORKS 30-Sep-94
e 55285 AMMO INCINERATOR 30-Sep-94
2 : 604 DISPENSARY 30-Sep-94

Underground Storage Tank Mangement Ptan
August 27, 1993
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ATTACHMENT E - CATHODIC PROTECTION (CP)

The Army will provide cathodic protection for all regulated USTs and implement
testing required by 18 AAC 78 for existing CP systems no later than September
30, 1994. Testing will continue as established in 18 AAC 78.

Underground Storage Tank Mangement Pian
August 27, 1283
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ATTACHMENT F - RECORDS

The Army will maintain files at the Fort Richardson Environmental Compliance
Office for each regulated UST. The files shall contain the following:

1. Operation and Maintenance Manual for Respective Release Detection
System

2. Tank Tightness Testing Records _

3. Release Detection Testing and Calibration Records

4. Cathodic Protection Testing Records

The Army will maintain file at the Fort Richardson roads and Grounds Cffice for
each regulated UST. The files shall contain the following:
1. Maintenance Performed on each UST System

information for existing USTs will be obtained and files will be established for each
by March 30, 1994. For USTs installed after the effective date of this USTMP
USTs files will be established prior to the systems being put into service.

For each UST installed subsequent to December 22, 1988, the foliowing additional
records will be established at the Fort Richardson Environmental Compliance Office
by March 30, 1994;

1. certificate of installation
2. leak detection manufaciurer’s performance claims
3. manufacturer’'s scheduis of required calibration and maintenance of

the leak detecticn egquipment,

For each UST installed prior to December 22, 1988 and still in use on September
20, 1994 the following additional records will be established at the Fort Richardson
Envircnmental Compliance Office by September 30, 1994 and a copy will be
submitted to the Department to complete the registration of the UST:
T record of successful completion of tank tightness testing or a site
assessment as required by 18 AAC 78.015.

Underground Storage Tank Mangement Plan
August 27, 1983
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Attachment G - Release Detection

The Army will provide a Release Detection method for each regulated UST as
required by 18 AAC 78 no later than September 30, 1994.

Ungerground Storage Tank Mangement Plan
August 27, 1983
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Attachment H - Spill and Overfill Protection

The Army will provide Spill and Overfill Protection for each regulated UST as
required by 18 AAC 78 no later than September 30, 1394,

Underground Storage Tenk Mangement Plan
August 27, 1983
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Attachment | - Petroleum Contaminated Soil Stockpiles Located at Landfill

The Army will complete treatment of the existing stockpiles of petroleum
contaminated soil located at landfill, listed below, no later than the date shown
below. Treatment of petroleum contaminated soil will be conducted in a manner
approved by the Department. Any additional stockpiles of petroleum contaminated
soil placed on the landfifl will be contained in accordance with the Guidance
Manual for Underground Storage Tank Regulations 18 AAC 78. Treatment of any
additional stockpiles placed in the landfill will be initiated within one year of
placement at landfill.

Existing Petroleum Contaminated Soil Stockpiles: Estimated Completion
Soil Pile Building # Description Volume Date
SP 1 8102 Arctic Valley 600 10/30/93
SP 3B 796 Vehicle Maintenance 150 10/30/93
SP 4 aps8s 1117th Signal Battalion 300 10/30/93
SP5 S0O8N 1117th Signal Battalion 800 10/30/93
SP6 702 Gas Pump Building 507 10/30/93
SP7 Flying Club 70 10/30/93
SP 8 733 300 10/30/93
SP9 798 Motor Pool 130 10/30/93
SP 10 782 Gas Station 400 10/30/83
SP 11 Fuel Depot 100 10/30/93
SP 12 47622 Bryant Army Air Field 80C 10/30/93
SP 13 400 10/30/93
SP 15 55804 Ammo Area A 600 10/30/93
710 PX Gas Station 8/30/94
756 Motor Pool 8/30/94
755 Auto and Craft Shop 8/30/94
750 Motor Pool 0/30/94
786 Vehicie Maintenance £/30/8
47642 Former Aero Club 8/30/84
974 equipment Repair Shop 9/30/84
28004 Chlorination Facility 9,30/894
SP 14 .5804 Ammo Area A 300C 9/30/94

A corrective action report summarizing the treatment and//or disposa! of petroleum
contaminated soil which was stockpiled at the Landfili in 1232 and 1333 and
treated prior to October 30, 1983, will be submitted to ADEC no later than
December 3C, 1983.

A corrective action report for soil trezted in 1884 will be submitted 1o ADEC by
not later than December 30, 1984.

Underground Storage Tank Mangement Plan
August 27, 1883
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ATTACHMENT J - PERIODIC BRIEFINGS

Project managers for the Army and ADEC shall meet on at least a quarterly basis
as described in the UST Compliance Agreement. Meetings will be held as outlined
below, or upon agreement of the project managers at an alternative time.

Quarterly Meetings:

The second week cf January
The second week of April

The second week of July

The second week of November

Underground Storage Tank Mangement Plan
August 27, 1923
Page 8



ATTACHMENT K - ANNUAL REPORTS

The army shall submit, by not later than December 31 of each year, an annual
report summarizing the status (a brief summary of actions that were conducted
during the year and work projected for the next year) of each LUST site which has
not been closed out as meeting the corrective action requirements of 18 AAC 78.
This annual report is in addition to site specific reparts that will be submitted in
accordance with schedules in approved work plans.. ‘

Underground Storage Tank Mangernent Plan
August 27, 1293
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